2007 CONSTRUCTION ENGINEERING SERVICES for WISDOT

NORTHEAST REGION

CONSULTANT PACKAGE NO. 1

Project I.D. #1 4085-22-71
Highway/Street: STH 32
Termini/Location: Greenleaf — De Pere (Duester St — Heritage St)
County: Brown
Length: 7 miles
Project Type: Mill and resurface
Urban and/or Rural: Rural
Traffic Control: Under traffic with lane closures
Letting Date: May 8, 2007
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. # 2 4190-11-71
Highway/Street: STH 32
Termini/Location: Broadway St., City of De Pere (Heritage Rd. — Chicago St.)
County: Brown
Length: 1.5 miles
Project Type: Joint repair and resurface
Urban and/or Rural:  Urban
Traffic Control: Closed, detour
Letting Date: May 8, 2007
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.LD. # 3 4085-23-71
Highway/Street: STH 32
Termini/Location: STH 32/57 & STH 96 Roundabout, Village of Greenleaf
County: Brown
Length: NA
Project Type: Roundabout construction
Urban and/or Rural:  Urban
Traffic Control: Closed, detour
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Asphaltic pavement, curb and gutter, deck replacement, deck

repair/overlay.

Complexity Level: Medium
Associated Contracts: Project 1 & 2 are tied under one let contract.
Restrictions: Time limit on the Fox River Trail closure.
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Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: Aggregate, asphalt density, PCC pavement

Duties: Inspection, materials testing, project administration duties

For more information, contact: Roger Rahlf, Project Development Supervisor at (920) 492-7714 or
roger.rahlf@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 2

Project I.D. #1 1450-01-60

Highway/Street: USH 141

Termini/Location: IH43 - STH 29

County: Brown

Length: 0.5 miles

Project Type: Concrete repair and overlay

Urban and/or Rural:  Urban

Traffic Control: Under traffic w/lane closures

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 2 1450-01-71

Highway/Street: USH 141

Termini/Location: STH 29 — IH 43 Bridge

County: Brown

Length: 2.5 miles

Project Type: Mill and resurface

Urban and/or Rural: Urban

Traffic Control: Under traffic

Letting Date: April 10, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 3 1450-05-71

Highway/Street: USH 141

Termini/Location: USH 141 & Allouez Ave Intersection, Town of Bellevue

County: Brown

Length: NA

Project Type: Roundabout construction

Urban and/or Rural:  Urban

Traffic Control: Closed, detour

Letting Date: April 10, 2007

Anticipated Construction Cost: $100,000 - $499,999
Major Items of Work: Grading, concrete repair, asphaltic pavement, curb and gutter
Complexity Level: Medium
Associated Contracts: All three projects are tied in one let contract.
Restrictions: Time limit on roadway closures

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 2-3
Required Certification: Aggregate, asphalt density, PCC pavement
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Duties: Inspection, materials testing, project administration duties

For more information, contact: Roger Rahlf, Project Development Supervisor, at (920) 492-7714 or at
roger.rahlf@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 3

Project I.D. #1 1480-08-76
Highway/Street: STH 57
Termini/Location: Green Bay — Sturgeon Bay Rd (SCL — Truway Rd)
County: Door
Length: 4.35 miles
Project Type: Reconstruction, capacity expansion
Urban and/or Rural: Rural
Traffic Control: New location
Letting Date: November 14, 2006
Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Grading and structures
Complexity Level: Medium
Associated Contracts: NA
Restrictions: Spawning

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: NA

Duties: Assist project leader, inspection

For more information, contact: Steve Noel, Project Development Supervisor at (920) 492-5630 or
steven.noel@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 4

Project I.D. #1 1480-08-77
Highway/Street: STH 57
Termini/Location: Green Bay — Sturgeon Bay Rd (Truway — CTH H)
County: Door
Length: 4 miles
Project Type: Reconstruction, capacity expansion
Urban and/or Rural: Rural
Traffic Control: New alignment
Letting Date: July 10, 2007
Anticipated Construction Cost: $4,000,000 - $4,999,999
Major Items of Work: Grading, wetland mitigation
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 3

Required Certification: None

Duties: Assist project leader, inspection

For more information, contact: Steve Noel, Project Development Supervisor, at (920) 492-5630 or
steven.noel@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 5

Project I.D. #1 1104-11-70

Highway/Street: USH 41

Termini/Location: Milwaukee — Green Bay Road (CTH OO — N. FDL Co Line)

County: Fond du Lac

Length: 8 miles

Project Type: Pavement replacement

Urban and/or Rural: Rural

Traffic Control: Restricted to one lane on weekdays

Letting Date: September 12, 2006

Anticipated Construction Cost: $7,500,000 - $9,999,999

Project I.D. # 2 1120-34-71

Highway/Street: USH 41

Termini/Location: SCL - Lake Butte Des Morts (SCL — STH 26)

County: Winnebago

Length: 2.9 miles

Project Type: Mill and resurface

Urban and/or Rural:  Urban

Traffic Control: Restricted to one lane weekdays

Letting Date: September 12, 2006

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: SMA pavement, grading, cable guard system
Complexity Level: High
Associated Contracts: These projects are tied in one let.
Restrictions: April start with 24 hour per day work at times.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 4

Required Certification: All

Duties: All construction management duties.

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or
michael.king@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 6

Project I.D. #1 1420-10-71

Highway/Street: USH 151

Termini/Location: CTHD - STH 175

County: Fond du Lac

Length: 2.95 miles

Project Type: Reconstruction

Urban and/or Rural: Rural

Traffic Control: Close to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $12,500,000 - $14,999,999
Major Items of Work: Grading, structures, concrete pavement
Complexity Level: High
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-4

Required Certification: All

Duties: All construction management duties.

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or
michael.king@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 7

Project I.D. #1 6090-00-70

Highway/Street: STH 44

Termini/Location: Brandon to Ripon

County: Fond du Lac

Length: 8.4 miles

Project Type: Resurface

Urban and/or Rural: Rural

Traffic Control: Reduced to one lane at times

Letting Date: April 10, 2007

Anticipated Construction Cost: $2,000,000 - $2,999,999
Major Items of Work: Asphalt paving, grading
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No, WisDOT to supply project leader

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Sampling and nuclear testing
Duties: All construction management duties

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or
michael.king@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 8

Project I.D. #1 1224-10-71
Highway/Street: IH 43
Termini/Location: South County Line — USH 10
County: Manitowoc
Length: 0.385 miles
Project Type: Structure rehabilitation
Urban and/or Rural:  Rural
Traffic Control: Open to traffic/staged
Letting Date: January 9, 2007
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Bridge deck replacements, pavement work, beam guard, minor grading,
epoxy pavement marking
Complexity Level: Medium
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: PCC, aggregate sampling

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or at
james.lamers@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 9

Project I.D. #1 4337-03-71
Highway/Street: STH 310
Termini/Location: 16™ Street, City of Two Rivers (Monroe - Washington)
County: Manitowoc
Length: 0.16 miles
Project Type: Reconstruct
Urban and/or Rural: Urban
Traffic Control: Closed Spring of 2008
Letting Date: June 12, 2007
Anticipated Construction Cost: $500,000 - $749,999
Project I.D. # 2 4337-04-71
Highway/Street: STH 310
Termini/Location: Madison Street, City of Two Rivers (West Twin River Bridge)
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural:  Urban
Traffic Control: Closed; detoured
Letting Date: June 12, 2007
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Bridge replacement, storm sewer, sanitary, water main, grading,

PCC pavement, sidewalk, traffic signals

Complexity Level: Medium
Associated Contracts: These two projects are being let under one contract.
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2-3

Required Certification: PCC, Aggregate sampling

Duties: Survey, inspection, materials testing, record keeping

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamesr@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 10

Project I.D. #1 1146-22-71

Highway/Street: STH 15

Termini/Location: Appleton — New London (Givens Rd/Hortonville-River Rd)

County: Outagamie

Length: 4.468 miles

Project Type: Mill and Resurface

Urban and/or Rural: Rural

Traffic Control: Open to traffic

Letting Date: November 14, 2006

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Intersection improvement/resurfacing
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 11

Project I.D. #1 4075-14-71

Highway/Street: STH 96

Termini/Location: Appleton — Little Chute (CTH E — Adams St)

County: Outagamie

Length: 2.62 miles

Project Type: Resurface

Urban and/or Rural:  Urban

Traffic Control: Open to traffic with lane restrictions

Letting Date: February 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Concrete pavement repair, asphalt pavement, storm sewer replacement
Complexity Level: Low
Associated Contracts: None
Restrictions: None

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 12

Project I.D. #1 6517-04-60

Highway/Street: STH 76

Termini/Location: STH 15 - CTH JJ (Everglade Rd — CTH JJ)

County: Outagamie

Length: 1.43 miles

Project Type: Reconstruct

Urban and/or Rural:  Urban

Traffic Control: Close to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $250,000 - $499,999

Project I.D. # 2 6517-04-71

Highway/Street: STH 76

Termini/Location: STH 15 - CTH JJ (STH 15 — Everglade Rd)

County: Outagamie

Length: 0.66 miles

Project Type: Resurface

Urban and/or Rural:  Urban

Traffic Control: Closed to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Grading, storm sewer, curb and gutter, asphalt pavement
Complexity Level: Medium
Associated Contracts: These two projects are tied in one let contract.
Restrictions: Begin construction after June 1%

Project Manager Required: No

Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate sampling, PCC

Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.
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Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 13

6517-08-71
STH 76

Stephensville — Shiocton (W. Jct. CTH S — STH 54)

Outagamie

4.73 miles

Resurface

Rural

Close for 1 week; then open to traffic

February 13, 2007

Anticipated Construction Cost: $1,000,000 — $1,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or

Asphalt pavement
Low

None

None

Yes

Yes

1

Aggregate sampling, PCC
All construction project management duties

james.lamers@dot.state.wi.us.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

CONSULTANT PACKAGE NO. 14

4530-04-71

STH 67

WCL — Plymouth (WCL — CTH PP)

Sheboygan

9.82 miles

Resurface

Rural

2000 ft 21-day closure with detour, otherwise open to traffic

Letting Date: May 8, 2007

Anticipated Construction Cost: $3,000,000 - $3,999,999

Project I.D. # 2 4015-15-71

Highway/Street: STH 57

Termini/Location: STH 57 & CTH PP Intersection, Town of Plymouth
County: Sheboygan

Length: 0.01

Project Type: Slotted left turn lanes

Urban and/or Rural:  Rural

Traffic Control:

Letting Date:

Open to traffic

March 13, 2007

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:

Restrictions:

Project Manager Required:

Support Staff Required:
Anticipated Number:
Required Certification:
Duties:

4530-04-71: Grading, base aggregate, asphalt pavement milling, asphalt
pavement, box culvert rehabilitation.

4015-15-71: Removing asphalt pavement, curb and gutter, base
aggregate, asphalt pavement, epoxy marking, traffic signals.

Low/medium
Two let contracts.

4530-04-71: Holiday work restrictions. In stream disturbance restrictions
on Ben Nutt Creek and Watercress Creek from September 15 through
January 1 for fish spawning.

4015-15-71: Project must be completed prior to August 1, 2007.

Holiday work restrictions.

Yes

Yes

2-3

Grading, aggregate, concrete

All construction project management duties

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or
michael.king@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 15

Project I.D. #1 6190-12-71
Highway/Street: STH 116
Termini/Location: Winneconne — USH 45 (E Vil. Limits — CTH S/USH 45 Int)
County: Winnebago
Length: 1.66 miles
Project Type: Resurface
Urban and/or Rural:  Rural
Traffic Control: Open — daytime lane closures
Letting Date: December 12, 2006
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Asphalt paving, spot grading
Complexity Level: Low/medium
Associated Contracts: None
Restrictions: None

Project Manager Required: No

Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Asphalt, aggregate sampling
Duties: Inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or
jill.michaelson@dot.state.wi.us.

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:jill.michaelson@dot.state.wi.us

CONSULTANT PACKAGE NO. 16

Project I.D. #1 4685-04-60
Highway/Street: USH 10
Termini/Location: USH 41 — Menasha (Little Lake Butte Des Morts Bridge)
County: Winnebago
Length: NA
Project Type: Bridge Painting
Urban and/or Rural:  Rural
Traffic Control: NA
Letting Date: January 9, 2007
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Painting of Little Lake Butte Des Morts Bridge on USH 10.
Complexity Level: Low
Associated Contracts: None
Restrictions: Start date, swallow nesting

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1

Required Certification: NA

Duties: All construction project management duties.

For more information, contact: Roger Rahlf, Project Development Supervisor, at (920) 492-7714 or
roger.rahlf@dot.state.wi.us.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 17

4660-07-71

STH 47

Appleton Road, City of Menasha (9" Street — NCL)
Winnebago

2.27 miles

Joint Repair / Resurface

Urban

Close with detour / open to businesses

March 13, 2007

Anticipated Construction Cost: $750,000 - $999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Joint repair/resurface from 9" St to Airport and Valley Rd to North County
Line; rubbilize/resurface from Airport Rd to Midway Rd.

Medium

None

Work will begin after completion of Project ID 4686-02-71.
Yes

Yes

1

Aggregate sampling, asphalt
Project management, inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or
jill.michaelson@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 18

Project I.D. #1 4685-14-72

Highway/Street: USH 441

Termini/Location: Tri-County Freeway Various Ramps

County: Winnebago

Length: NA

Project Type: Pavement Repair / Ramp Widening

Urban and/or Rural: Rural

Traffic Control: Open to traffic with night closures

Letting Date: March 13, 2007

Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 2 4685-14-73

Highway/Street: USH 441

Termini/Location: Tri-County Freeway Various Ramps

County: Winnebago

Length: NA

Project Type: Pavement Repair and signal loop detectors

Urban and/or Rural:  Rural

Traffic Control: Open to traffic with night closures

Letting Date: March 13, 2007

Anticipated Construction Cost: $0 - $99,999

Project I.D. # 3 4685-14-74

Highway/Street: USH 441

Termini/Location: Tri-County Freeway Joint Repair

County: Winnebago

Length: NA

Project Type: Concrete Joint Repair

Urban and/or Rural: Rural

Traffic Control: Open to traffic with lane restrictions

Letting Date: March 13, 2007

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Concrete pavement repair
Complexity Level: Medium
Associated Contracts: These three projects are tied in one let contract.
Restrictions: Some night work is required

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1-2
Required Certification: Aggregate sampling, PCC
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Duties: All construction project management duties

For more information, contact: Jim Lamers, Project Development Supervisor, at (920) 492-5662 or
james.lamers@dot.state.wi.us.
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CONSULTANT PACKAGE NO. 19

Project I.D. #1 4686-02-71

Highway/Street: USH 10

Termini/Location: USH 10/STH 441 Little Lake Butte des Morts

County: Winnebago

Length: NA

Project Type: Bridge Rehabilitation

Urban and/or Rural:  Rural

Traffic Control: Staged to maintain one lane in each direction with crossovers on
each end; ramp closures at 10/41 interchange and 10/Racine Street
interchange.

Letting Date: January 9, 2007

Anticipated Construction Cost: $2,000,000 - $2,999,999

Major Items of Work: Bridge deck repair, concrete deck overlay, traffic control including

temporary crossovers.

Complexity Level: Medium/high
Associated Contracts: None
Restrictions: Contract will require extended work hours (16 hours per day, 7 days per

week); completion in early July.

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 3-5 due to extended work hours

Required Certification: Aggregate sampling, asphalt, concrete

Duties: Project management, inspection, materials testing

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or
jill.michaelson@dot.state.wi.us.
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Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. 20

6200-11-71
USH 45

CTH G — CTH Il / Winchester (Old STH 110)

Winnebago

4.69 miles

Highway Expansion

Rural

Closed with detour during reconstruction of existing lanes; otherwise
USH 45 will generally remain open while work is done on add-lanes with
some staging at transition areas.

July 10, 2007

Anticipated Construction Cost: $7,500,000 - $9,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:

Required Certification:
Duties:

Grading (including rock excavation), base aggregate, concrete
paving, and asphalt paving.

Medium/high

None

None

No

Yes

2

Aggregate sampling, asphalt and concrete

Assistant Project Engineer, inspection, materials testing, and
Possible surveying.

For more information, contact: Jill Michaelson, Project Development Supervisor, at (920) 492-5698 or
jill.michaelson@dot.state.wi.us.

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:jill.michaelson@dot.state.wi.us

CONSULTANT PACKAGE NO. 21

Project I.D. #1 1009-30-02
Highway/Street: Various Highways
Termini/Location: NE Region Sign Bridge repairs
County: Region wide
Length: N/A
Project Type: Region wide sign bridge repairs
Urban and/or Rural: Both
Traffic Control: Traffic to remain open at all locations
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000-499,999
Major Items of Work: Sign Bridge repairs
Complexity Level: Simple
Associated Contracts: NA
Restrictions: None

Project Manager Required: Yes

Support Staff Required: No

Anticipated Number: None

Required Certification: None

Duties: All construction management duties

For more information, contact: James Lamers, Project Development Supervisor at (920) 492-5662 or
james.lamers@dot.state.wi.us.
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CONSULTANT PACKAGE NO. NE 221

Project I.D. #1 4987-02-11

Highway/Street: Bay Settlement Road

Termini/Location: Judy Lane — 2950’ s/o Church Road

County: Brown

Length: 1.09 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Constructed under traffic using staging.

Letting Date: March 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer,

curb and gutter, base course, pavement, marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1-2

Required Certification: Concrete, Aggregate

Duties: Inspection, Material Testing, and Construction Management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com
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mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 23L

Project I.D. #1 4996-01-12

Highway/Street: Superior Avenue/CTH O, City of Sheboygan

Termini/Location: IH - 43 to Taylor Drive

County: Sheboygan

Length: 0.75 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Yes

Letting Date: July 25, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Project I.D. # 2 4199-01-71

Highway/Street: Ourtown Road, Bridge and Approaches

Termini/Location: STH 32 to 250 East of Onion River

County: Sheboygan

Length: 0.20 miles

Project Type: Bridge Reconstruction

Urban and/or Rural: Rural

Traffic Control: Yes

Letting Date: April 10, 2007

Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Roadway and Bridge Reconstruction, including concrete pavement,

aggregate, storm sewers, curb and gutter, base course, pavement
marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 + One Part Time

Required Certification: Nuclear density, aggregate and concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com.

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 24L

Project I.D. #1 4993-01-87

Highway/Street: S. Commercial Street, City of Neenah
Termini/Location: South Park Avenue — Lyon Drive
County: Winnebago

Length: 0.61 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Yes — Detoured Road, under traffic.
Letting Date: March 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work: Roadway construction, including pavement, storm sewers, curb and
gutter, base course, pavement marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One Part Time

Required Certification: Yes, aggregate, nuclear density, and concrete.

Duties: Inspection, material testing, and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or email at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 25L

Project I.LD. #1 4994-01-13

Highway/Street: W. New York Avenue, City of Oshkosh

Termini/Location: Algoma Blvd. — Jackson Street

County: Winnebago

Length: 0.615 miles

Project Type: Reconstruction

Urban and/or Rural: Urban

Traffic Control: Detoured road

Letting Date: March 13, 2007

Anticipated Construction Cost: $750,000 - $999,999

Project I.D. #2 4994-01-15

Highway/Street: North Main Street, City of Oshkosh

Termini/Location: New York — Murdock Avenue

County: Winnebago

Length: 0.51 miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Detoured Road

Letting Date: March 13, 2007

Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Roadway reconstruction, concrete pavement, curb and gutter, and

pavement marking.

Complexity Level: Medium to High
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: Assistant Project manager and Two Support Staff
Required Certification: Aggregate, concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts
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CONSULTANT PACKAGE NO. NE 26L

Project I.LD. # 1 4809-03-70
Highway/Street: Martin Road Bridge over Wisconsin Central Railroad
Termini/Location: Town of Fond du Lac
County: Fond du Lac
Length: 0.17 miles
Project Type: Bridge Replacement
Urban and/or Rural:  Urban
Traffic Control: Detoured traffic
Letting Date: December 12, 2006
Anticipated Construction Cost: $1,000,000 - $1,999,999
Project I.D. #2 4857-06-70
Highway/Street: Reinhardt Road
Termini/Location: 0.3 Miles East of Junction CTH V
County: Fond du Lac
Length: .01 Miles
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Detoured Road
Letting Date: March 13, 2007
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge Construction
Complexity Level: Simple Bridge
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Yes, concrete and aggregate.
Duties: Inspection, material testing.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. NE 27L

9063-09-71

CTH X

CTH A — US Highway 141 in Middle Inlet
Marinette

1.55 miles

Reconstruction

Rural

Detoured road

March 25, 2007

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Rural construction, including asphalt surface.
Medium

N/A

N/A

Yes

Yes

1-2

Aggregate, asphalt and nuclear density.

Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or at e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

Project I.D. #1
Highway/Street:
Termini/Location:

CONSULTANT PACKAGE NO. NE 28L

9088-04-71
Kelly Brook Bridge and Approaches — CTH B
Town of Spruce

County: Oconto

Length: 0.103 Miles

Project Type: Bridge Replacement

Urban and/or Rural: Rural

Traffic Control: Closed Road

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000 - $249,999
Project I.D. # 2 9148-06-71

Highway/Street: CTHY

Termini/Location: Town of Little River

County: Oconto

Length: 0.045 Miles

Project Type: Bridge Replacement

Urban and/or Rural:  Rural

Traffic Control: Closed road

Letting Date: May 8, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Bridge Construction
Low - Medium

N/A

N/A

Yes

Yes

1 + One part time
Concrete

Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. NE 29L

9129-09-71

CTHS

Schwartz Road — CTH C
Oconto

1.2 Miles
Reconstruction

Rural

Detoured road

March 25, 2007

Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Roadway Reconstruction, including concrete pavement, aggregate, storm
sewer, curb and gutter, base course, pavement marking and signing.

Medium

N/A

N/A

Yes

Yes

1 + One Part Time

Yes, aggregate and nuclear density.

Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 30L

Project I.D. #1 4997-00-27

Highway/Street: Third Avenue, City of Sturgeon Bay

Termini/Location: Jefferson Street to Oregon Street

County: Door

Length: 0.20 Miles

Project Type: Reconstruction

Urban and/or Rural:  Urban

Traffic Control: Detoured, open to local traffic.

Letting Date: March 13, 2007

Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer,

curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 1 + One part time

Required Certification: Concrete

Duties: Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. NE 31L

4346-04-71

CTH J, Bridge and Approaches
Town of Franklin

Manitowoc

NA

Bridge Replacement

Rural

Closed road

January 9, 2007

Anticipated Construction Cost: $250,000 — $499,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:
Letting Date:

4317-05-71
Kocian Road Bridge and Approaches

Town of Cooperstown
Manitowoc

NA

Bridge

Rural

Yes

January 25, 2007

Anticipated Construction Cost: $100,000 - $249,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Bridge replacement
Simple

N/A

N/A

Yes

Yes

1 + One part time
Yes Concrete

Inspection, material testing and construction management.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 32L

Project I.LD. # 1 4348-03-71
Highway/Street: CTH JJ Bridge and Approaches
Termini/Location: Town of Rockland, Mud Creek
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road
Letting Date: January 9, 2007
Anticipated Construction Cost: $250,000 - $499,999
Project I.D. #2 4318-01-71
Highway/Street: Steinthal Road Bridge and Approaches
Termini/Location: Town of Schlesswig, Sheboygan River
County: Manitowoc
Length: NA
Project Type: Bridge Reconstruction
Urban and/or Rural: Rural
Traffic Control: Closed road
Letting Date: December 12, 2006
Anticipated Construction Cost: $250,000 — 499,999
Project I.D. #3 4314-02-71
Highway/Street: Pine Creek Road Bridge and Approaches
Termini/Location: Town of Liberty
County: Manitowoc
Length: NA
Project Type: Bridge Replacement
Urban and/or Rural: Rural
Traffic Control: Closed road
Letting Date: January 9, 2007
Anticipated Construction Cost: $250,000 - $499,999
Major Items of Work: Bridge replacement
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes
Support Staff Required: Yes

Anticipated Number: 2 + One part time

NE Region, 39 Packages including 4 FS Construction Master Contracts



Required Certification: Yes Concrete
Duties: Inspection and material testing.

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 33L

Project I.D. #1 4831-02-70
Highway/Street: Sixth Street
Termini/Location: Fond du Lac Avenue to Main Street (City of Fond du Lac)
County: Fond du Lac
Length: 0.70 Miles
Project Type: Reconstruction
Urban and/or Rural:  Urban
Traffic Control: Detoured, open to local traffic.
Letting Date: March 13, 2007
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Roadway Reconstruction, including concrete pavement, storm sewer,

curb and gutter, base course, pavement marking and signing.

Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes

Anticipated Number: 2 + One part time

Required Certification: Yes Concrete

Duties: Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. NE 34L

Project I.D. #1 4502-04-71
Highway/Street: CTH Y, Chilton
Termini/Location: STH 32/57 — Park Street
County: Calumet
Length: 0.22 Miles
Project Type: Reconstruction
Urban and/or Rural: Urban
Traffic Control: Detoured, open to local traffic.
Letting Date: March 13, 2007
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Roadway Reconstruction
Complexity Level: Medium
Associated Contracts: N/A
Restrictions: N/A

Project Manager Required: Yes

Support Staff Required: Yes
Anticipated Number: 1 + One part time
Required Certification: Yes
Duties: N/A

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NO. NE 35L

4993-00-84

Cecil Street, Railroad Overpass
Hunt Avenue — Marathon Avenue
Winnebago

0.70 Miles

Bridge Construction

Urban

Yes - Detoured

May 8, 2007

Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Project Manager Required:
Support Staff Required:
Anticipated Number:
Required Certification:

Duties:

Bridge, storm sewer, concrete pavement, curb and gutter and sidewalk.
High

N/A

N/A

Yes

Yes

1 + one part time

Aggregate concrete

Inspection, material testing and construction management

For more information, contact: Gerry Roesing, Toki and Associates, Inc. (608) 268-3651 or e-mail at
groesing@tokiandassociates.com

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:groesing@tokiandassociates.com

CONSULTANT PACKAGE NO. 36

Project I.D. #1 0696-30-02
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA
Letting Date: NA
Major Items of Work: NA
Complexity Level: NA
Associated Contracts: Work orders will be written against this Master Contract based on

region project needs until March 1, 2008.
Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at
michael.king@dot.state.wi.us

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 37

Project I.D. #1 0696-30-03
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA
Letting Date: NA
Major Items of Work: NA
Complexity Level: NA
Associated Contracts: Work orders will be written against this Master Contract based on

region project needs until March 1, 2008.
Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at
michael.king@dot.state.wi.us

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 38

Project I.D. #1 0696-30-04
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA
Letting Date: NA
Major Items of Work: NA
Complexity Level: NA
Associated Contracts: Work orders will be written against this Master Contract based on

region project needs until March 1, 2008.
Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at
michael.king@dot.state.wi.us

NE Region, 39 Packages including 4 FS Construction Master Contracts


mailto:michael.king@dot.state.wi.us

CONSULTANT PACKAGE NO. NE 39

Project I.D. #1 0696-30-05
Highway/Street: NA
Termini/Location: NA
County: Northeast Region
Length: NA
Project Type: Full Service Construction Master Contract
Urban and/or Rural: NA
Traffic Control: NA
Letting Date: NA
Major Items of Work: NA
Complexity Level: NA
Associated Contracts: Work orders will be written against this Master Contract based on

region project needs until March 1, 2008.
Restrictions: NA

Project Manager Required: Unknown

Support Staff Required: Unknown

Anticipated Number: Unknown

Required Certification: Aggregate, concrete, asphaltic density, sampling
Duties: Inspection, staking and materials testing

For more information, contact: Mike King, Project Development Supervisor, at (920) 492-5629 or e-mail at
michael.king@dot.state.wi.us

NE Region, 39 Packages including 4 FS Construction Master Contracts
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